



R.W. TOMLINSON - NEW HEAD OFFICE

TAL-CO Building Innovations
1341-2 Coker Street
Greely, Ontario K4P 1A1
Tel: 613-821-3959
Fax: 613-821-2938

Issue date: 25-Aug-16
Revision date: N/A
Revision #: N/A

CLARIFICATION #4 – All Trades

The following modifications and clarifications are to be accounted for when tendering on this potential contract. As well, when entering into the Form of Agreement to do the work, they shall become a part thereof.

Instruction/Clarifications:

Please be advised that Clarification #4 has been issued for the above-mentioned project, as per the details below.

1. Revised Architectural Drawings received on August 24. Drawings are dated 5-Aug-16 - Plot Date 24-Aug-16. Available to view/download at www.tal-co.com .
2. Summary of recent drawing revisions, as provided by the Architect, refer to attached.

Reminder: It is your responsibility to consult ALL tender documents, drawings, sketches, Clarifications and Addenda prior to submitting your bid.

For questions or further information, please contact the office by e-mail at info@tal-co.com.

End of Clarification No. 4

R.W. Tomlinson - New Head Office

100 Nortel Drive, Ottawa

Date: 25-Aug-16

Revision: N/A

Revision Date:

**Revisions and Developments to Issued for Building Permit Architectural
Drawings
Dated 5-Aug-16 - Plot Date 24-Aug-16**

| Revision | Description |
|----------|--|
| 1 | Change Rooms have been revised as per Tomlinson's Request |
| 2 | Roof Assemblies have been revised as per FSA's recommendations |
| 3 | South wall of Large Meeting Room 221 has shifted North as per Tomlinson's request |
| 4 | Main Entrance Vestibules have been revised to have a single pair of doors as per Tomlinson's request |
| 5 | Fire-rated standpipe chase has been added in the large Pod as per JRP's request |
| 6 | Sections have been revised to show correct footing elevations |
| 7 | Plumbing chase at back of urinals has been enlarged as per Optimum's request |
| 8 | Fin walls at Entrance Vestibule have been revised to concrete as per Tomlinson's request |
| 9 | Photocopy stations have been added on all floors as per ID layout |
| 10 | Exit stair landings have been enlarged to comply with OBC |
| 11 | Test Facility millwork has been revised as per meeting with Dana McLachlin and Paul Charbonneau |
| 12 | Plumbing fixtures and washroom accessories have been updated to current selections |
| 13 | Interior Elevations have been revised to indicate and dimension all plumbing fixtures and washroom accessories |
| 14 | Atrium stair detailing has been revised as per Tomlinson's request |