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You must include in your quotation the work mentioned on the following pages, which is not necessarily 

indicated within the tender documents. All information contained within this document will form an integral 

component of this discipline's project contractual obligations.

Section #1 List of tender documents applicable to this request

Rec'd Comment

a) Refer to the "TENDER DOCUMENT SUMMARY" as attached in Appendix A.

b)
SPECIFICATIONS shall refer to all listed specifications from the various disciplines as detailed in the 

TENDER DOCUMENT SUMMARY found in Appendix A. 

c)
DRAWINGS shall refer to all listed drawings from the various disciplines as detailed in the TENDER 

DOCUMENT SUMMARY found in Appendix A. 

Section #2 Schedule

The specific schedule for your discipline will be distributed upon award of contract. The following 

information is an extract of the attached Preliminary Schedule dated TBD, which is a general guideline of 

our construction intentions for this project.

The specific schedule for your discipline is as follows:

Award of subcontract: January 23, 2018

Your work must start: TBD

Your work must finish: TBD

WASHROOM ACCESSORIES SCOPE OF WORK

SPECIFIC SCOPE OF WORK SUMMARY TO BE INCLUDED IN YOUR PRICE:

Sub-trade Estimators Input
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Section #3 General Project Scope of Work Items

a)
Washroom Accessories work required at Boys and Girls Club Prince of Wales in reference to the 

DRAWINGS and SPECIFICATIONS, including, but not limited to, 

b)
Complete this scope of work according to the attached schedule, specifically within the indicated 

commencement and completion dates.

c)
Supply all labour, material & equipment to complete the Washroom Accessories scope of work as 

outlined/specified by the tender documentation and this detailed scope of work.

d) Enforce any precautionary measures required to ensure your work is safe and protected.

e) Provide the proper amount of qualified personnel to manage your scope.

f) Include for all scaffolding, motorized lifts & equipment to perform your scope.

g) Provide warranties & installation guarantees upon completion of contract - One year warranty.

h) Provide for all required protections and if applicable covering of any previous work competed by others.

i) Provide all required shop drawings within 1 calendar week of contract issuance.

j) Keep site clean from all garbage and debris caused by your scope of work.

k) The contractor is responsible for daily removal of debris caused by its' scope of work. 

l) The contactor is responsible for all the temporary power required to complete its work (generator system).

m)

It is understood that the Sub-contractor will complete this scope of work in its entirety with its own forces. 

Any deviation, or sub contracting to other firms is prohibited without written approval from TAL-CO Building 

Innovations, prior to tender submission.

n)

Throughout the course of contract completion, it is the responsibility of the sub-contractor to address all 

deviation from this scope of work immediately. If not duly addressed, TAL-CO Building Innovations 

reserves the right to establish a fair and reasonable resolution to any/all outstanding issues.
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o)
All extras & credits must be approved by the Project Manager prior to proceeding with the revised scope of 

work and the work must be verified by the site Superintendent.

p)

It is the Sub-Contractor's responsibility to review, if necessary, all other project drawings or documents at 

our office located at 1341-2 Coker Street, Greely, Ontario, K4P 1A1. Additionally, all drawings and 

specifications can be found on our website at www.tal-co.com

q)

It is the Sub-Contractor's responsibility to review and sign-off on the TAL-CO Health and Safety Plan prior 

to commencement of work. The Sub-Contractor has the responsbility to ensure all of their employees 

comply with the plan's requirements at all times. 

Section #4 Site Specific Scope of Work Items

a)
Supply only, FOB jobsite, Washroom Accessories as per washroom Fixture Schedule in the DRAWINGS 

and SPECIFICATIONS

b) Supply only, FOB jobsite, Washroom Door Signage as per the DRAWINGS and SPECIFICATIONS

c) Supply only, FOB jobsite, coat rack 

d) Install all handrails in sized and locations as required by the OBC.

e) Note the breakout pricing request in Appendix B.

Section #5 Work To Be Excluded From Your Scope of Work

a) Waste removal containers

Section #6 Separate Prices To Be Excluded From Your Scope of Work

a) N/A

Section #7 Allowances To Be Included From Your Scope of Work

a) N/A

Section #8 Phase Breakout Pricing
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a) Submit breakout pricing for Phase 1 and 2 scopes

Section #9 Appendix B - Bid Breakdown

a) Refer to attached document.

END
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Date: 11-Jan-18

Rev. #: 0

Rev. Date: 11-Jan-18

A.

QTY UNIT RATE COST

1 SUPERVISOR RATE PER HOUR

2 LABOURER RATE PER HOUR

3 Hand Dryer

4 Waste Receptacle 

5 Grab Bars

6 Toilet Paper Dispenser

7 Baby Change Table

8 Coat Hook

9 Soap Dispenser

10 Sanitary Napkin Disposal

11 Shower Seat

12 Recessed Soap Holder

B.

QTY UNIT RATE COST

1

2

3

4

B&GCO Prince of Wales

1463 Prince of Wales Drive

OTTAWA, ONTARIO, CANADA

TENDER SUBMISSION - SUPPLEMENTARY INFORMATION

END OF DOCUMENT

DESCRIPTION

SEPARATE PRICES  EXCLUDED

DESCRIPTION

UNIT RATES


