



R.W. TOMLINSON - NEW HEAD OFFICE

TAL-CO Building Innovations
1341-2 Coker Street
Greely, Ontario K4P 1A1
Tel: 613-821-3959
Fax: 613-821-2938

Issue date: 14-Mar-17
Revision date: N/A
Revision #: N/A

CLARIFICATION #1 – Lot 3E

The following modifications and clarifications are to be accounted for on this project. As well, when entering into the Form of Agreement to do the work, they shall become a part thereof.

Instruction/Clarifications:

Please be advised that clarification #1 Lot 3E has been issued for the above-mentioned project:

- Provide Install only price for Glass Panels on Water-Feature Wall (as opposed to Supply & Install listed on Original Tender Package - Bid Breakdown Appendix A).
- Tender Closing Date has been moved ahead from Wednesday March 15th, 2017 at 3:00pm to **Monday March 20th, 2017 at 3:00pm.**

Reminder: It is your responsibility to consult ALL documents, drawings, sketches, Clarifications, Addenda, and Supplemental Instructions.

For questions or further information, please contact the office by e-mail at info@tal-co.com.

End of Clarification No. 1 – Lot 3E