



R.W. TOMLINSON - NEW HEAD OFFICE

TAL-CO Building Innovations
1341-2 Coker Street
Greely, Ontario K4P 1A1
Tel: 613-821-3959
Fax: 613-821-2938

Issue date: 23-Feb-16
Revision date: N/A
Revision #: N/A

CLARIFICATION #17

The following modifications and clarifications are to be accounted for when tendering on this potential contract. As well, when entering into the Form of Agreement to do the work, they shall become a part thereof.

Instruction/Clarifications:

Please be advised that Clarification #16 has been issued for the above-mentioned project, as per the details below.

Revised Drawings have been issued, as detailed below:

1. Mechanical Drawings – Re-Issued for Construction Main Building – Dated 16-Feb-17.

Please Note: M120 R3 – Issued for Construction 2 – Dated 10-Nov-16 supersedes the drawing in the set as noted above.

Available to view/download at www.tal-co.com .

Reminder: It is your responsibility to consult ALL documents, drawings, sketches, Clarifications and Addenda.

For questions or further information, please contact the office by e-mail at info@tal-co.com.

End of Clarification No. 17