



CINNAHOLIC
900 Exhibition Way, Unit 102

TAL-CO Building Innovations
4728 Bank Street, Suite A
Gloucester, Ontario K1T 3W7
Tel: 613-821-3959
Fax: 613-821-2938

Issue date: 21-Mar-19
Revision date: N/A
Revision #: N/A

CLARIFICATION #3

The following modifications and clarifications are to be accounted for when tendering on this potential contract. As well, when entering into the Form of Agreement to do the work, they shall become a part thereof.

Instruction/Clarifications:

Please be advised that clarification #3 has been issued for the above-mentioned project.

1. G.C. is to provide the half stud wall adjacent to the hand sink and also provide the counter height swing doors that attaches to that half wall and the front counter section.
Millwork drawings will be done once G.C. confirms measurements between that half wall and the other wall near the back adjacent to the full swing doors.
2. For the existing tiles.....the BOH has currently a drywall tile (pic with electrical I believe) and the FOH I am not sure yet, here are a few pictures to assist you.

For questions or further information, please contact the office by e-mail at info@tal-co.com.

End of Clarification No. 3