

Division 00 Colliers

Division 01 General Requirements

- 01 25 00 Substitutions
- 01 31 13 Project Coordination
- 01 31 19 Project Meetings
- 01 32 17 Progress Schedule
- 01 33 00 Submittals
- 01 35 29 Health and Safety
- 01 35 43 Environmental Protection
- 01 41 00 Regulatory Requirements
- 01 45 00 Quality Control
- 01 50 00 Temporary Facilities
- 01 60 00 Common Product Requirements
- 01 71 00 Examination and Preparation
- 01 73 00 Execution
- 01 74 13 Final Cleaning
- 01 74 21 Waste Management
- 01 77 00 Closeout Procedures
- 01 78 00 Close Submittals

Division 03 Concrete

- 03 30 00.01 Case in Place Concrete

Division 10 Specialties

- 10 14 54 Site Signage
- 10 14 75 TWSI

Division 11 Equipment

- 11 66 00 Athletic Play Equipment

Division 26 Electrical

Refer to Electrical Drawings.

Division 31 Earthwork

Refer to Civil Drawings.

Division 32 Site Improvements

- 32 01 90.33 Tree Preservation
- 32 12 16.01 Asphalt Pathways and Court
- 32 18 16 14.1 Engineered Wood Fibre
- 32 32 13 Chain-link Fence and Gates
- 32 31 00 Exterior Site Furnishings
- 32 91 19.13 Topsoil Placement and Grading
- 32 92 19.13 Seeding
- 32 92 23 Sodding
- 32 93 10 Trees, Shrubs and Ground Coverts

Division 33 Utilities

Refer to Civil Drawings.

Geotechnical Investigation

Preliminary Geotechnical Investigation
Part of Lot 10 Concession 5, Parts 1 & 2
Registered Plan 50R-9611
Embrun, Ontario
Prepared by LRL Associates Engineers

End Section