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1 GENERAL

A

4

5

Be responsible for the cleanliness of assigned work areas to the satisfaction of the Consultant.
Maintain the work areas in a neat and orderly condition at all times.

Periodically, or when directed by the Consultant, remove from work areas rubbish and waste
materials.

Burning or burying of rubbish and waste materials on site is not permitted.
Use only cleaning materials recommended by the manufacturer of the surface to be cleaned.

Use cleaning material only on surfaces recommended by the cleaning material manufacturer.

2 CLEANING DURING CONSTRUCTION

A

2

6

Keep work areas free from the accumulation of waste products, packaging and debris.

Remove waste material, packaging and debris from the site and deposit in waste container at the
end of each working day or more often if required.

Keep dust and dirt to an acceptable level, as directed by the Consultant.

Remove oily rags, waste and other hazardous substances from the premises at the end of each
working day or more often if required.

Make arrangements with and obtain permits from authorities having jurisdiction for disposal and
debris.

Upon verbal or written instruction from the Consultant, conduct clean-up as instructed.

3 FINAL CLEANING

A

Prior to Substantial Performance, remove surplus products, tools, construction machinery and
equipment not required for the performance of the remaining Work.

Remove stains, dirt and smudges from finished surfaces.

Clean exposed finished surfaces in accordance with respective material manufacturers
recommendations.

Clean and polish glass, mirrors, hardware, wall tile, stainless steel, chrome, aluminum frames,
porcelain enamel, baked enamel, plastic laminate, and mechanical and electrical fixtures. Replace
broken, scratched or disfigured glass.

Remove stains, spots, marks and dirt from decorative work, electrical and mechanical fixtures,
furniture fitments, walls, and floors and other surfaces.

Vacuum clean and dust building interiors, behind grilles, louvres and screens.
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g Inspect finishes, fitments and equipment and ensure specified workmanship and operation.

.8 Broom clean and wash exterior walks, steps and surfaces.

9 Remove dirt and other disfiguration from exterior surfaces. Sweep and wash clean paved areas.
.10 Clean electrical fixtures and other fittings of labels, wrappings, paper and other foreign material.
.11 When the Work is Totally Performed, remove surplus products, tools, construction machinery and

equipment. Remove waste products and debris.

END OF SECTION
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