
Woodvale Pentecostal Church RFP  Addendum No. 3 
Addition and Renovation  Issued – December 17, 2021 

 
 

ADDENDUM No. 3 
 
The following shall form an integral part of the Request for Proposal Documents and the 
project documents, first issued on November 16, 2021, the revisions and additions noted 
herein and any attachments shall be read in conjunction with all those documents.  Where 
variations occur, this addendum will take precedence over the previously issued Request for 
Proposal documents, drawings, specifications and addenda unless otherwise clarified.  
 
Proponents are to acknowledge incorporation of this addendum where indicated on the Price 
Submission and Construction Cost Estimate Form. 
 
Instructions 
 
1.0 Revision to Instructions to Proponents 

 
1.1 The Proponents shall only be required to deliver their Price Submission and 

Construction Cost Estimate for the completion of the work required for THE 
RENOVATION OF THE EXISTING SPACE ONLY. 

 
1.2 The CONSTRUCTION OF THE ADDITION has been put on hold at this time.  When 

the Owner decides to move forward with that phase of the work, a further Addendum 
will be issued. 
 

2.0 Revision to the Closing Date 
 
The Closing date and time for the delivery of the Proposal and the Price Submission and 
Construction Costs Estimate for the completion of the work required for THE RENOVATION 
OF THE EXISTING SPACE ONLY has been revised to January 31, 2022 at 2:00 PM EST. 
 
 
 

END OF ADDENDUM NO. 3 


